

CORRIGENDUM - 2

TENDER DOCUMENT

FOR

E- AUCTION FOR MINING LEASE

FOR

GAHORA STONE BLOCK

OF 5.00 Ha

VILLAGE - GAHORA

BLOCK – PIPRA

DISTRICT – PALAMU

DEPARTMENT OF MINES & GEOLOGY

DIRECTORATE OF MINES

GOVERNMENT OF JHARKHAND

Date & Time of Submission of Tender: June 19, 2019; 3 PM IST

Date & Time of Opening of Tender: June 20, 2019; 3 PM IST

Auction of **Gahora Stone Block**

Tender No.- MSTC/RNC/DEPARTMENT OF MINES AND GEOLOGY/29/RANCHI/18-19/34975 dated March 05, 2019 was issued for grant of ML for **Gahora Stone Block**

In line with provisions of Jharkhand Minor Mineral (Auction) Rules, 2017, Director, Mines hereby extend the date of tender process. Accordingly Tender Document issued on March 05, 2019 is being modified here under:

#	Description	Page- No.	Clause/ Para/ Section	Amendments/ Addition/ Modification/ Clarification/ Deletion	
1	Timetable	11	11	Amendment	The revised timetable is enclosed as Annexure-1 to this Corrigendum #2
2	Tender Process	6	6.1	Amendment	<p><i>To be read as</i></p> <p>Pursuant to sub-rule (3) of Rule 9 of the Auction Rules, the Bidders shall be provided a fixed period of 106 days to study the Tender Document and the bidding process shall commence only after such period of 106 days. Such period of 106 days would commence on March 05, 2019 and would end on June 19, 2019.</p> <p><i>In place of</i></p> <p>Pursuant to sub-rule (3) of Rule 9 of the Auction Rules, the Bidders shall be provided a fixed period of 13 days to study the Tender Document and the bidding process shall commence only after such period of 13 days. Such period of 13 days would commence on March 05, 2019 and would end on March 18, 2019</p>
3	Tender Process	7	8.1(A)(a)	Amendment	<p><i>To be read as</i></p> <p>In the first round, the Bidder shall be required to submit on or prior to 3:00pm (IST) on June 19, 2019</p> <p><i>In place of</i></p> <p>In the first round, the Bidder shall be required to submit on or prior to 3:00pm (IST) on March 18, 2019</p>

4	Format of Bid Security	25	Schedule I C(ii)(4)	Amendment	<p><i>To be read as</i></p> <p>This Guarantee shall be irrevocable and remain in full force for a period of 240 days from the Bid Due Date i.e. June 19, 2019</p> <p><i>In place of</i></p> <p>This Guarantee shall be irrevocable and remain in full force for a period of 240 days from the Bid Due Date i.e. March 18, 2019</p>
---	------------------------	----	---------------------	-----------	--

11 Timetable

The following timetable shall apply to the tender process. The timetable may be amended by the Director, Mines /Deputy Commissioner through issuance of an addendum to the Tender Document.

S.No	Event Description	Tentative Schedule	Date
Stage I – E-auction process for selection of Preferred Bidder			
1.	Publication of notice inviting tender in at least one English national newspaper and one Hindi newspaper and on the websites of Department and e- auction platform provider	T ₀	Mar 05, 2019
2.	Commencement of sale of Tender Document.	T ₀	Mar 05, 2019
3.	Last date for sale of Tender Document.	T₀+13 T ₀ +106	Mar 18, 2019 Jun 19, 2019
4.	Last date of receiving queries from Bidders	T ₀ +08	Mar 13, 2019
5.	Pre-bid conference.	T ₀ +09	Mar 14, 2019
6.	Last date for responses to queries by the Department	T ₀ +10	Mar 15, 2019
7.	Bid Due Date (Technical + initial price offer) by 3 PM	T₀+13 T ₀ +106	Mar 18, 2019 Jun 19, 2019
8.	Opening of the Technical Bids.	T₀+14 T ₀ +107	Mar 19, 2019 Jun 20, 2019
9.	Start date for examination of the Technical Bids	T₀+14 T ₀ +107	Mar 19, 2019 Jun 20, 2019
10.	Announcement of the Technically Eligible Bidders	T₀+22 T ₀ +125	Mar 27, 2019 July 08, 2019
11.	Training and mock-auctions for all the Technically Eligible Bidders on e-auction platform by the e-auction platform provider	T₀+23 T ₀ +126	Mar 28, 2019 July 09, 2019
12.	Opening of initial price offers of Technically Eligible Bidders	T₀+24 T ₀ +128	Mar 29, 2019 July 11, 2019
13.	Conduct of ascending forward electronic auction and submission of Final Price Offer on the electronic auction platform	T₀+30 T ₀ +134	Apr 04, 2019 July 17, 2019
14.	Announcement of Preferred Bidder	T₀+30 T ₀ +134	Apr 04, 2019 July 17, 2019
15.	Payment of first instalment (10%) of Upfront Payment by the Preferred Bidder	T₀+41 T ₀ +141	Apr 15, 2019 July 24, 2019
16.	Issuance of letter of intent by Director, Mines / Concerned Deputy Commissioner	T₀+48 T ₀ +148	Apr 22, 2019 July 31, 2019
Stage II after Preferred Bidder obtains all necessary clearances/approvals from various government agencies/departments			

S.No	Event Description	Tentative Schedule	Date
1.	Applicable for mining lease only – submission of Performance Security and mining plan along with second instalment (10%) of Upfront Payment by the Preferred Bidder to become Successful Bidder.	T ₁	
2.	Issuance of order by Deputy Commissioner acknowledging as the Successful Bidder	T ₁ +10	
3.	Mine Development Production Agreement (MDPA) to be executed between Concerned Deputy Commissioner & Successful Bidder after payment of third instalment (80%) of Upfront Payment; mining lease to be executed by Concerned Deputy Commissioner. Successful Bidder to become holder of mining lease.	T ₁ +20	

CORRIGENDUM - 2

TENDER DOCUMENT

FOR

E- AUCTION FOR MINING LEASE

FOR

GORINDA STONE BLOCK

OF 2.07 Acres

VILLAGE - GORINDA

BLOCK – POTKA

DISTRICT – EAST SINGHBHUM

DEPARTMENT OF MINES & GEOLOGY

DIRECTORATE OF MINES

GOVERNMENT OF JHARKHAND

Date & Time of Submission of Tender: June 17, 2019; 3 PM IST

Date & Time of Opening of Tender: June 18, 2019; 3 PM IST

Auction of Gorinda Stone Block

Tender No.- MSTC/RNC/DEPARTMENT OF MINES AND GEOLOGY/31/RANCHI/18-19/34977 dated March 07, 2019 was issued for grant of ML for Gorinda Stone Block

In line with provisions of Jharkhand Minor Mineral (Auction) Rules, 2017, Director, Mines hereby extend the date of tender process. Accordingly Tender Document issued on March 07, 2019 is being modified here under:

#	Description	Page- No.	Clause/ Para/ Section	Amendments/ Addition/ Modification/ Clarification/ Deletion	
1	Timetable	11	11	Amendment	The revised timetable is enclosed as Annexure-1 to this Corrigendum #2
2	Tender Process	6	6.1	Amendment	<p><i>To be read as</i></p> <p>Pursuant to sub-rule (3) of Rule 9 of the Auction Rules, the Bidders shall be provided a fixed period of 102 days to study the Tender Document and the bidding process shall commence only after such period of 102 days. Such period of 102 days would commence on March 07, 2019 and would end on June 17, 2019.</p> <p><i>In place of</i></p> <p>Pursuant to sub-rule (3) of Rule 9 of the Auction Rules, the Bidders shall be provided a fixed period of 12 days to study the Tender Document and the bidding process shall commence only after such period of 12 days. Such period of 12 days would commence on March 07, 2019 and would end on March 19, 2019</p>
3	Tender Process	7	8.1(A)(a)	Amendment	<p><i>To be read as</i></p> <p>In the first round, the Bidder shall be required to submit on or prior to 3:00pm (IST) on June 17, 2019</p> <p><i>In place of</i></p> <p>In the first round, the Bidder shall be required to submit on or prior to 3:00pm (IST) on March 19, 2019</p>

4	Format of Bid Security	25	Schedule I C(ii)(4)	Amendment	<p><i>To be read as</i></p> <p>This Guarantee shall be irrevocable and remain in full force for a period of 240 days from the Bid Due Date i.e. June 17, 2019</p> <p><i>In place of</i></p> <p>This Guarantee shall be irrevocable and remain in full force for a period of 240 days from the Bid Due Date i.e. March 19, 2019</p>
---	------------------------	----	---------------------	-----------	--

11 Timetable

The following timetable shall apply to the tender process. The timetable may be amended by the Director, Mines /Deputy Commissioner through issuance of an addendum to the Tender Document.

S.No	Event Description	Tentative Schedule	Date
Stage I – E-auction process for selection of Preferred Bidder			
1.	Publication of notice inviting tender in at least one English national newspaper and one Hindi newspaper and on the websites of Department and e- auction platform provider	T ₀	Mar 07, 2019
2.	Commencement of sale of Tender Document.	T ₀	Mar 07, 2019
3.	Last date for sale of Tender Document.	T₀+12 T ₀ +102	Mar 19, 2019 Jun 17, 2019
4.	Last date of receiving queries from Bidders	T ₀ +06	Mar 13, 2019
5.	Pre-bid conference.	T ₀ +08	Mar 15, 2019
6.	Last date for responses to queries by the Department	T ₀ +11	Mar 18, 2019
7.	Bid Due Date (Technical + initial price offer) by 3 PM	T₀+12 T ₀ +102	Mar 19, 2019 Jun 17, 2019
8.	Opening of the Technical Bids.	T₀+18 T ₀ +103	Mar 25, 2019 Jun 18, 2019
9.	Start date for examination of the Technical Bids	T₀+18 T ₀ +103	Mar 25, 2019 Jun 18, 2019
10.	Announcement of the Technically Eligible Bidders	T₀+28 T ₀ +116	Apr 04, 2019 July 01, 2019
11.	Training and mock-auctions for all the Technically Eligible Bidders on e-auction platform by the e-auction platform provider	T₀+33 T ₀ +118	Apr 09, 2019 July 03, 2019
12.	Opening of initial price offers of Technically Eligible Bidders	T₀+35 T ₀ +120	Apr 11, 2019 July 05, 2019
13.	Conduct of ascending forward electronic auction and submission of Final Price Offer on the electronic auction platform	T₀+39 T ₀ +125	Apr 15, 2019 July 10, 2019
14.	Announcement of Preferred Bidder	T₀+39 T ₀ +125	Apr 15, 2019 July 10, 2019
15.	Payment of first instalment (10%) of Upfront Payment by the Preferred Bidder	T₀+53 T ₀ +132	Apr 29, 2019 July 17, 2019
16.	Issuance of letter of intent by Director, Mines / Concerned Deputy Commissioner	T₀+57 T ₀ +139	May 03, 2019 July 24, 2019
Stage II after Preferred Bidder obtains all necessary clearances/approvals from various government agencies/departments			

S.No	Event Description	Tentative Schedule	Date
1.	Applicable for mining lease only – submission of Performance Security and mining plan along with second instalment (10%) of Upfront Payment by the Preferred Bidder to become Successful Bidder.	T ₁	
2.	Issuance of order by Deputy Commissioner acknowledging as the Successful Bidder	T ₁ +10	
3.	Mine Development Production Agreement (MDPA) to be executed between Concerned Deputy Commissioner & Successful Bidder after payment of third instalment (80%) of Upfront Payment; mining lease to be executed by Concerned Deputy Commissioner. Successful Bidder to become holder of mining lease.	T ₁ +20	

CORRIGENDUM - 2

TENDER DOCUMENT

FOR

E- AUCTION FOR MINING LEASE

FOR

JAMTOLI STONE BLOCK

OF 1.70 Ha.

VILLAGE - JAMTOLI

BLOCK – KOLEBIRA

DISTRICT – SIMDEGA

DEPARTMENT OF MINES & GEOLOGY

DIRECTORATE OF MINES

GOVERNMENT OF JHARKHAND

Date & Time of Submission of Tender: June 12, 2019; 3 PM IST

Date & Time of Opening of Tender: June 13, 2019; 3 PM IST

Auction of Jamtoli Stone Block

Tender No.- MSTC/RNC/DEPARTMENT OF MINES AND GEOLOGY/33/RANCHI/18-19/34979 dated March 07, 2019 was issued for grant of ML for Jamtoli Stone Block

In line with provisions of Jharkhand Minor Mineral (Auction) Rules, 2017, Director, Mines hereby extend the date of tender process. Accordingly Tender Document issued on March 07, 2019 is being modified here under:

#	Description	Page- No.	Clause/ Para/ Section	Amendments/ Addition/ Modification/ Clarification/ Deletion	
1	Timetable	11	11	Amendment	The revised timetable is enclosed as Annexure-1 to this Corrigendum #2
2	Tender Process	6	6.1	Amendment	<p><i>To be read as</i></p> <p>Pursuant to sub-rule (3) of Rule 9 of the Auction Rules, the Bidders shall be provided a fixed period of 97 days to study the Tender Document and the bidding process shall commence only after such period of 97 days. Such period of 97 days would commence on March 07, 2019 and would end on June 12, 2019.</p> <p><i>In place of</i></p> <p>Pursuant to sub-rule (3) of Rule 9 of the Auction Rules, the Bidders shall be provided a fixed period of 12 days to study the Tender Document and the bidding process shall commence only after such period of 12 days. Such period of 12 days would commence on March 07, 2019 and would end on March 19, 2019</p>
3	Tender Process	7	8.1(A)(a)	Amendment	<p><i>To be read as</i></p> <p>In the first round, the Bidder shall be required to submit on or prior to 3:00pm (IST) on June 12, 2019</p> <p><i>In place of</i></p> <p>In the first round, the Bidder shall be required to submit on or prior to 3:00pm (IST) on March 19, 2019</p>

4	Format of Bid Security	25	Schedule I C(ii)(4)	Amendment	<p><i>To be read as</i></p> <p>This Guarantee shall be irrevocable and remain in full force for a period of 240 days from the Bid Due Date i.e. June 12, 2019</p> <p><i>In place of</i></p> <p>This Guarantee shall be irrevocable and remain in full force for a period of 240 days from the Bid Due Date i.e. March 19, 2019</p>
---	------------------------	----	---------------------	-----------	--

11 Timetable

The following timetable shall apply to the tender process. The timetable may be amended by the Director, Mines /Deputy Commissioner through issuance of an addendum to the Tender Document.

S.No	Event Description	Tentative Schedule	Date
Stage I – E-auction process for selection of Preferred Bidder			
1.	Publication of notice inviting tender in at least one English national newspaper and one Hindi newspaper and on the websites of Department and e- auction platform provider	T ₀	Mar 07, 2019
2.	Commencement of sale of Tender Document.	T ₀	Mar 07, 2019
3.	Last date for sale of Tender Document.	T₀+12 T ₀ +97	Mar 19, 2019 Jun 12, 2019
4.	Last date of receiving queries from Bidders	T ₀ +06	Mar 13, 2019
5.	Pre-bid conference.	T ₀ +08	Mar 15, 2019
6.	Last date for responses to queries by the Department	T ₀ +11	Mar 18, 2019
7.	Bid Due Date (Technical + initial price offer) by 3 PM	T₀+12 T ₀ +97	Mar 19, 2019 Jun 12, 2019
8.	Opening of the Technical Bids.	T₀+18 T ₀ +98	Mar 25, 2019 Jun 13, 2019
9.	Start date for examination of the Technical Bids	T₀+18 T ₀ +98	Mar 25, 2019 Jun 13, 2019
10.	Announcement of the Technically Eligible Bidders	T₀+28 T ₀ +110	Apr 04, 2019 Jun 25, 2019
11.	Training and mock-auctions for all the Technically Eligible Bidders on e-auction platform by the e-auction platform provider	T₀+33 T ₀ +112	Apr 09, 2019 Jun 27, 2019
12.	Opening of initial price offers of Technically Eligible Bidders	T₀+35 T ₀ +113	Apr 11, 2019 Jun 28, 2019
13.	Conduct of ascending forward electronic auction and submission of Final Price Offer on the electronic auction platform	T₀+42 T ₀ +120	Apr 18, 2019 July 05, 2019
14.	Announcement of Preferred Bidder	T₀+42 T ₀ +120	Apr 18, 2019 July 05, 2019
15.	Payment of first instalment (10%) of Upfront Payment by the Preferred Bidder	T₀+53 T ₀ +127	Apr 29, 2019 July 12, 2019
16.	Issuance of letter of intent by Director, Mines / Concerned Deputy Commissioner	T₀+57 T ₀ +134	May 03, 2019 July 19, 2019
Stage II after Preferred Bidder obtains all necessary clearances/approvals from various government agencies/departments			

S.No	Event Description	Tentative Schedule	Date
1.	Applicable for mining lease only – submission of Performance Security and mining plan along with second instalment (10%) of Upfront Payment by the Preferred Bidder to become Successful Bidder.	T ₁	
2.	Issuance of order by Deputy Commissioner acknowledging as the Successful Bidder	T ₁ +10	
3.	Mine Development Production Agreement (MDPA) to be executed between Concerned Deputy Commissioner & Successful Bidder after payment of third instalment (80%) of Upfront Payment; mining lease to be executed by Concerned Deputy Commissioner. Successful Bidder to become holder of mining lease.	T ₁ +20	

CORRIGENDUM - 2

TENDER DOCUMENT

FOR

E- AUCTION FOR MINING LEASE

FOR

JAPUD STONE BLOCK

OF 6.01 Ha.

VILLAGE - JAPUD

BLOCK – TORPA

DISTRICT – KHUNTI

DEPARTMENT OF MINES & GEOLOGY

DIRECTORATE OF MINES

GOVERNMENT OF JHARKHAND

Date & Time of Submission of Tender: June 12, 2019; 3 PM IST

Date & Time of Opening of Tender: June 13, 2019; 3 PM IST

Auction of Japud Stone Block

Tender No.- MSTC/RNC/DEPARTMENT OF MINES AND GEOLOGY/35/RANCHI/18-19/34982 dated March 05, 2019 was issued for grant of ML for Japud Stone Block

In line with provisions of Jharkhand Minor Mineral (Auction) Rules, 2017, Director, Mines hereby extend the date of tender process. Accordingly Tender Document issued on March 5, 2019 is being modified here under:

#	Description	Page- No.	Clause/ Para/ Section	Amendments/ Addition/ Modification/ Clarification/ Deletion	
1	Timetable	11	11	Amendment	The revised timetable is enclosed as Annexure-1 to this Corrigendum #2
2	Tender Process	6	6.1	Amendment	<p><i>To be read as</i></p> <p>Pursuant to sub-rule (3) of Rule 9 of the Auction Rules, the Bidders shall be provided a fixed period of 99 days to study the Tender Document and the bidding process shall commence only after such period of 99 days. Such period of 99 days would commence on March 05, 2019 and would end on June 12, 2019.</p> <p><i>In place of</i></p> <p>Pursuant to sub-rule (3) of Rule 9 of the Auction Rules, the Bidders shall be provided a fixed period of 13 days to study the Tender Document and the bidding process shall commence only after such period of 13 days. Such period of 13 days would commence on March 05, 2019 and would end on March 18, 2019</p>
3	Tender Process	7	8.1(A)(a)	Amendment	<p><i>To be read as</i></p> <p>In the first round, the Bidder shall be required to submit on or prior to 3:00pm (IST) on June 12, 2019</p> <p><i>In place of</i></p> <p>In the first round, the Bidder shall be required to submit on or prior to 3:00pm (IST) on March 18, 2019</p>

4	Format of Bid Security	25	Schedule I C(ii)(4)	Amendment	<p><i>To be read as</i></p> <p>This Guarantee shall be irrevocable and remain in full force for a period of 240 days from the Bid Due Date i.e. June 12, 2019</p> <p><i>In place of</i></p> <p>This Guarantee shall be irrevocable and remain in full force for a period of 240 days from the Bid Due Date i.e. March 18, 2019</p>
---	------------------------	----	---------------------	-----------	--

11 Timetable

The following timetable shall apply to the tender process. The timetable may be amended by the Director, Mines /Deputy Commissioner through issuance of an addendum to the Tender Document.

S.No	Event Description	Tentative Schedule	Date
Stage I – E-auction process for selection of Preferred Bidder			
1.	Publication of notice inviting tender in at least one English national newspaper and one Hindi newspaper and on the websites of Department and e- auction platform provider	T_0	Mar 05, 2019
2.	Commencement of sale of Tender Document.	T_0	Mar 05, 2019
3.	Last date for sale of Tender Document.	T_0+13 T_0+99	Mar 18, 2019 Jun 12, 2019
4.	Last date of receiving queries from Bidders	T_0+07	Mar 12, 2019
5.	Pre-bid conference.	T_0+09	Mar 14, 2019
6.	Last date for responses to queries by the Department	T_0+10	Mar 15, 2019
7.	Bid Due Date (Technical + initial price offer) by 3 PM	T_0+13 T_0+99	Mar 18, 2019 Jun 12, 2019
8.	Opening of the Technical Bids.	T_0+14 T_0+100	Mar 19, 2019 Jun 13, 2019
9.	Start date for examination of the Technical Bids	T_0+14 T_0+100	Mar 19, 2019 Jun 13, 2019
10.	Announcement of the Technically Eligible Bidders	T_0+24 T_0+112	Mar 29, 2019 Jun 25, 2019
11.	Training and mock-auctions for all the Technically Eligible Bidders on e-auction platform by the e-auction platform provider	T_0+27 T_0+114	Apr 01, 2019 Jun 27, 2019
12.	Opening of initial price offers of Technically Eligible Bidders	T_0+28 T_0+115	Apr 02, 2019 Jun 28, 2019
13.	Conduct of ascending forward electronic auction and submission of Final Price Offer on the electronic auction platform	T_0+36 T_0+120	Apr 10, 2019 July 03, 2019
14.	Announcement of Preferred Bidder	T_0+36 T_0+120	Apr 10, 2019 July 03, 2019
15.	Payment of first instalment (10%) of Upfront Payment by the Preferred Bidder	T_0+41 T_0+127	Apr 15, 2019 July 10, 2019
16.	Issuance of letter of intent by Director, Mines / Concerned Deputy Commissioner	T_0+48 T_0+134	Apr 22, 2019 July 17, 2019
Stage II after Preferred Bidder obtains all necessary clearances/approvals from various government agencies/departments			

S.No	Event Description	Tentative Schedule	Date
1.	Applicable for mining lease only – submission of Performance Security and mining plan along with second instalment (10%) of Upfront Payment by the Preferred Bidder to become Successful Bidder.	T ₁	
2.	Issuance of order by Deputy Commissioner acknowledging as the Successful Bidder	T ₁ +10	
3.	Mine Development Production Agreement (MDPA) to be executed between Concerned Deputy Commissioner & Successful Bidder after payment of third instalment (80%) of Upfront Payment; mining lease to be executed by Concerned Deputy Commissioner. Successful Bidder to become holder of mining lease.	T ₁ +20	

CORRIGENDUM - 2

TENDER DOCUMENT

FOR

E- AUCTION FOR MINING LEASE

FOR

KULABIRA STONE BLOCK

OF 13.65 Ha

VILLAGE - KULABIRA

BLOCK – GUMLA SADAR

DISTRICT – GUMLA

DEPARTMENT OF MINES & GEOLOGY

DIRECTORATE OF MINES

GOVERNMENT OF JHARKHAND

Date & Time of Submission of Tender: June 12, 2019; 3 PM IST

Date & Time of Opening of Tender: June 13, 2019; 3 PM IST

Auction of Kulabira Stone Block-13.65 Ha

Tender No.- MSTC/RNC/DEPARTMENT OF MINES AND GEOLOGY/39/RANCHI/18-19/34986 dated March 05, 2019 was issued for grant of ML for **Kulabira Stone Block-13.65 Ha**.

In line with provisions of Jharkhand Minor Mineral (Auction) Rules, 2017, Director, Mines hereby extend the date of tender process. Accordingly Tender Document issued on March 05, 2019 is being modified here under:

#	Description	Page- No.	Clause/ Para/ Section	Amendments/ Addition/ Modification/ Clarification/ Deletion	
1	Timetable	11	11	Amendment	The revised timetable is enclosed as Annexure-1 to this Corrigendum #2
2	Tender Process	6	6.1	Amendment	<p><i>To be read as</i></p> <p>Pursuant to sub-rule (3) of Rule 9 of the Auction Rules, the Bidders shall be provided a fixed period of 99 days to study the Tender Document and the bidding process shall commence only after such period of 99 days. Such period of 99 days would commence on March 05, 2019 and would end on June 12, 2019.</p> <p><i>In place of</i></p> <p>Pursuant to sub-rule (3) of Rule 9 of the Auction Rules, the Bidders shall be provided a fixed period of 13 days to study the Tender Document and the bidding process shall commence only after such period of 13 days. Such period of 13 days would commence on March 05, 2019 and would end on March 18, 2019</p>
3	Tender Process	7	8.1(A)(a)	Amendment	<p><i>To be read as</i></p> <p>In the first round, the Bidder shall be required to submit on or prior to 3:00pm (IST) on June 12, 2019</p> <p><i>In place of</i></p> <p>In the first round, the Bidder shall be required to submit on or prior to 3:00pm (IST) on March 18, 2019</p>

4	Format of Bid Security	25	Schedule I C(ii)(4)	Amendment	<p><i>To be read as</i></p> <p>This Guarantee shall be irrevocable and remain in full force for a period of 240 days from the Bid Due Date i.e. June 12, 2019</p> <p><i>In place of</i></p> <p>This Guarantee shall be irrevocable and remain in full force for a period of 240 days from the Bid Due Date i.e. March 18, 2019</p>
---	------------------------	----	---------------------	-----------	--

11 Timetable

The following timetable shall apply to the tender process. The timetable may be amended by the Director, Mines /Deputy Commissioner through issuance of an addendum to the Tender Document.

S.No	Event Description	Tentative Schedule	Date
Stage I – E-auction process for selection of Preferred Bidder			
1.	Publication of notice inviting tender in at least one English national newspaper and one Hindi newspaper and on the websites of Department and e- auction platform provider	T_0	Mar 05, 2019
2.	Commencement of sale of Tender Document.	T_0	Mar 05, 2019
3.	Last date for sale of Tender Document.	T_0+13 T_0+99	Mar 18, 2019 Jun 12, 2019
4.	Last date of receiving queries from Bidders	T_0+08	Mar 13, 2019
5.	Pre-bid conference.	T_0+09	Mar 14, 2019
6.	Last date for responses to queries by the Department	T_0+10	Mar 15, 2019
7.	Bid Due Date (Technical + initial price offer) by 3 PM	T_0+13 T_0+99	Mar 18, 2019 Jun 12, 2019
8.	Opening of the Technical Bids.	T_0+14 T_0+100	Mar 19, 2019 Jun 13, 2019
9.	Start date for examination of the Technical Bids	T_0+14 T_0+100	Mar 19, 2019 Jun 13, 2019
10.	Announcement of the Technically Eligible Bidders	T_0+22 T_0+112	Mar 27, 2019 Jun 25, 2019
11.	Training and mock-auctions for all the Technically Eligible Bidders on e-auction platform by the e-auction platform provider	T_0+23 T_0+114	Mar 28, 2019 Jun 27, 2019
12.	Opening of initial price offers of Technically Eligible Bidders	T_0+24 T_0+115	Mar 29, 2019 Jun 28, 2019
13.	Conduct of ascending forward electronic auction and submission of Final Price Offer on the electronic auction platform	T_0+28 T_0+122	Apr 02, 2019 July 05, 2019
14.	Announcement of Preferred Bidder	T_0+28 T_0+122	Apr 02, 2019 July 05, 2019
15.	Payment of first instalment (10%) of Upfront Payment by the Preferred Bidder	T_0+41 T_0+129	Apr 15, 2019 July 12, 2019
16.	Issuance of letter of intent by Director, Mines / Concerned Deputy Commissioner	T_0+48 T_0+136	Apr 22, 2019 July 19, 2019
Stage II after Preferred Bidder obtains all necessary clearances/approvals from various government agencies/departments			

S.No	Event Description	Tentative Schedule	Date
1.	Applicable for mining lease only – submission of Performance Security and mining plan along with second instalment (10%) of Upfront Payment by the Preferred Bidder to become Successful Bidder.	T ₁	
2.	Issuance of order by Deputy Commissioner acknowledging as the Successful Bidder	T ₁ +10	
3.	Mine Development Production Agreement (MDPA) to be executed between Concerned Deputy Commissioner & Successful Bidder after payment of third instalment (80%) of Upfront Payment; mining lease to be executed by Concerned Deputy Commissioner. Successful Bidder to become holder of mining lease.	T ₁ +20	