

CORRIGENDUM - 2

TENDER DOCUMENT

FOR

E- AUCTION FOR MINING LEASE

FOR

ASEAHAR STONE BLOCK

OF 6.80 Ha

VILLAGE - ASEAHAR

CIRCLE – PANKI

DISTRICT – PALAMU

DEPARTMENT OF MINES & GEOLOGY

DIRECTORATE OF MINES

GOVERNMENT OF JHARKHAND

Date & Time of Submission of Tender: June 12, 2019; 3 PM IST

Date & Time of Opening of Tender: June 13, 2019; 3 PM IST

Auction of **Aseahar Stone Block- 6.80 Ha**

Tender No.- MSTC/ RNC/ DEPARTMENT OF MINES AND GEOLOGY/ 19/ RANCHI/ 18-19/34965 dated March 05, 2019 was issued for grant of ML for **Aseahar Stone Block- 6.80 Ha**.

In line with provisions of Jharkhand Minor Mineral (Auction) Rules, 2017, Director, Mines hereby extend the date of tender process. Accordingly Tender Document issued on March 05, 2019 is being modified here under:

#	Description	Page- No.	Clause/ Para/ Section	Amendments/ Addition/ Modification/ Clarification/ Deletion	
1	Timetable	11	11	Amendment	The revised timetable is enclosed as Annexure-1 to this Corrigendum #2
2	Tender Process	6	6.1	Amendment	<p><i>To be read as</i></p> <p>Pursuant to sub-rule (3) of Rule 9 of the Auction Rules, the Bidders shall be provided a fixed period of 99 days to study the Tender Document and the bidding process shall commence only after such period of 99 days. Such period of 99 days would commence on March 05, 2019 and would end on June 12, 2019.</p> <p><i>In place of</i></p> <p>Pursuant to sub-rule (3) of Rule 9 of the Auction Rules, the Bidders shall be provided a fixed period of 13 days to study the Tender Document and the bidding process shall commence only after such period of 13 days. Such period of 13 days would commence on March 05, 2019 and would end on March 18, 2019</p>
3	Tender Process	7	8.1(A)(a)	Amendment	<p><i>To be read as</i></p> <p>In the first round, the Bidder shall be required to submit on or prior to 3:00pm (IST) on June 12, 2019</p> <p><i>In place of</i></p> <p>In the first round, the Bidder shall be required to submit on or prior to 3:00pm (IST) on March 18, 2019</p>

4	Format of Bid Security	25	Schedule I C(ii)(4)	Amendment	<p><i>To be read as</i></p> <p>This Guarantee shall be irrevocable and remain in full force for a period of 240 days from the Bid Due Date i.e. June 12, 2019</p> <p><i>In place of</i></p> <p>This Guarantee shall be irrevocable and remain in full force for a period of 240 days from the Bid Due Date i.e. March 18, 2019</p>
---	------------------------	----	---------------------	-----------	--

11 Timetable

The following timetable shall apply to the tender process. The timetable may be amended by the Director, Mines /Deputy Commissioner through issuance of an addendum to the Tender Document.

S.No	Event Description	Tentative Schedule	Date
Stage I – E-auction process for selection of Preferred Bidder			
1.	Publication of notice inviting tender in at least one English national newspaper and one Hindi newspaper and on the websites of Department and e- auction platform provider	T ₀	Mar 05, 2019
2.	Commencement of sale of Tender Document.	T ₀	Mar 05, 2019
3.	Last date for sale of Tender Document.	T₀+13 T ₀ +99	Mar 18, 2019 Jun 12, 2019
4.	Last date of receiving queries from Bidders	T ₀ +07	Mar 12, 2019
5.	Pre-bid conference.	T ₀ +09	Mar 14, 2019
6.	Last date for responses to queries by the Department	T ₀ +10	Mar 15, 2019
7.	Bid Due Date (Technical + initial price offer) by 3 PM	T₀+13 T ₀ +99	Mar 18, 2019 Jun 12, 2019
8.	Opening of the Technical Bids.	T₀+14 T ₀ +100	Mar 19, 2019 Jun 13, 2019
9.	Start date for examination of the Technical Bids	T₀+14 T ₀ +100	Mar 19, 2019 Jun 13, 2019
10.	Announcement of the Technically Eligible Bidders	T₀+24 T ₀ +112	Mar 29, 2019 Jun 25, 2019
11.	Training and mock-auctions for all the Technically Eligible Bidders on e-auction platform by the e-auction platform provider	T₀+27 T ₀ +114	Apr 01, 2019 Jun 27, 2019
12.	Opening of initial price offers of Technically Eligible Bidders	T₀+28 T ₀ +115	Apr 02, 2019 Jun 28, 2019
13.	Conduct of ascending forward electronic auction and submission of Final Price Offer on the electronic auction platform	T₀+35 T ₀ +119	Apr 09, 2019 Jul 02, 2019
14.	Announcement of Preferred Bidder	T₀+35 T ₀ +119	Apr 09, 2019 Jul 02, 2019
15.	Payment of first instalment (10%) of Upfront Payment by the Preferred Bidder	T₀+41 T ₀ +126	Apr 15, 2019 Jul 09, 2019
16.	Issuance of letter of intent by Director, Mines / Concerned Deputy Commissioner	T₀+48 T ₀ +133	Apr 22, 2019 Jul 16, 2019
Stage II after Preferred Bidder obtains all necessary clearances/approvals from various government agencies/departments			

S.No	Event Description	Tentative Schedule	Date
1.	Applicable for mining lease only – submission of Performance Security and mining plan along with second instalment (10%) of Upfront Payment by the Preferred Bidder to become Successful Bidder.	T ₁	
2.	Issuance of order by Deputy Commissioner acknowledging as the Successful Bidder	T ₁ +10	
3.	Mine Development Production Agreement (MDPA) to be executed between Concerned Deputy Commissioner & Successful Bidder after payment of third instalment (80%) of Upfront Payment; mining lease to be executed by Concerned Deputy Commissioner. Successful Bidder to become holder of mining lease.	T ₁ +20	

CORRIGENDUM - 2

TENDER DOCUMENT

FOR

E- AUCTION FOR MINING LEASE

FOR

ASIYA STONE & MURRAM BLOCK

OF 6.20 Ha

VILLAGE - ASIYA

CIRCLE – ICHAK

DISTRICT – HAZARIBAGH

DEPARTMENT OF MINES & GEOLOGY

DIRECTORATE OF MINES

GOVERNMENT OF JHARKHAND

Date & Time of Submission of Tender: June 12, 2019; 3 PM IST

Date & Time of Opening of Tender: June 13, 2019; 3 PM IST

Auction of **Asiya Stone & Murram Block**

Tender No.- MSTC/RNC/DEPARTMENT OF MINES AND GEOLOGY/21/RANCHI/18-19/34967 dated March 05, 2019 was issued for grant of ML for **Asiya Stone & Murram Block**

In line with provisions of Jharkhand Minor Mineral (Auction) Rules, 2017, Director, Mines hereby extend the date of tender process. Accordingly Tender Document issued on March 05, 2019 is being modified here under:

#	Description	Page- No.	Clause/ Para/ Section	Amendments/ Addition/ Modification/ Clarification/ Deletion	
1	Timetable	11	11	Amendment	The revised timetable is enclosed as Annexure-1 to this Corrigendum #2
2	Tender Process	6	6.1	Amendment	<p><i>To be read as</i></p> <p>Pursuant to sub-rule (3) of Rule 9 of the Auction Rules, the Bidders shall be provided a fixed period of 99 days to study the Tender Document and the bidding process shall commence only after such period of 99 days. Such period of 99 days would commence on March 05, 2019 and would end on June 12, 2019.</p> <p><i>In place of</i></p> <p>Pursuant to sub-rule (3) of Rule 9 of the Auction Rules, the Bidders shall be provided a fixed period of 13 days to study the Tender Document and the bidding process shall commence only after such period of 13 days. Such period of 13 days would commence on March 05, 2019 and would end on March 18, 2019</p>
3	Tender Process	7	8.1(A)(a)	Amendment	<p><i>To be read as</i></p> <p>In the first round, the Bidder shall be required to submit on or prior to 3:00pm (IST) on June 12, 2019</p> <p><i>In place of</i></p> <p>In the first round, the Bidder shall be required to submit on or prior to 3:00pm (IST) on March 18, 2019</p>

4	Format of Bid Security	25	Schedule I C(ii)(4)	Amendment	<p><i>To be read as</i></p> <p>This Guarantee shall be irrevocable and remain in full force for a period of 240 days from the Bid Due Date i.e. June 12, 2019</p> <p><i>In place of</i></p> <p>This Guarantee shall be irrevocable and remain in full force for a period of 240 days from the Bid Due Date i.e. March 18, 2019</p>
---	------------------------	----	---------------------	-----------	--

11 Timetable

The following timetable shall apply to the tender process. The timetable may be amended by the Director, Mines /Deputy Commissioner through issuance of an addendum to the Tender Document.

S.No	Event Description	Tentative Schedule	Date
Stage I – E-auction process for selection of Preferred Bidder			
1.	Publication of notice inviting tender in at least one English national newspaper and one Hindi newspaper and on the websites of Department and e- auction platform provider	T_0	Mar 05, 2019
2.	Commencement of sale of Tender Document.	T_0	Mar 05, 2019
3.	Last date for sale of Tender Document.	T_0+13 T_0+99	Mar 18, 2019 Jun 12, 2019
4.	Last date of receiving queries from Bidders	T_0+08	Mar 13, 2019
5.	Pre-bid conference.	T_0+09	Mar 14, 2019
6.	Last date for responses to queries by the Department	T_0+10	Mar 15, 2019
7.	Bid Due Date (Technical + initial price offer) by 3 PM	T_0+13 T_0+99	Mar 18, 2019 Jun 12, 2019
8.	Opening of the Technical Bids.	T_0+14 T_0+100	Mar 19, 2019 Jun 13, 2019
9.	Start date for examination of the Technical Bids	T_0+14 T_0+100	Mar 19, 2019 Jun 13, 2019
10.	Announcement of the Technically Eligible Bidders	T_0+22 T_0+112	Mar 27, 2019 Jun 25, 2019
11.	Training and mock-auctions for all the Technically Eligible Bidders on e-auction platform by the e-auction platform provider	T_0+23 T_0+114	Mar 28, 2019 Jun 27, 2019
12.	Opening of initial price offers of Technically Eligible Bidders	T_0+24 T_0+115	Mar 29, 2019 Jun 28, 2019
13.	Conduct of ascending forward electronic auction and submission of Final Price Offer on the electronic auction platform	T_0+31 T_0+120	Apr 05, 2019 July 03, 2019
14.	Announcement of Preferred Bidder	T_0+31 T_0+120	Apr 05, 2019 July 03, 2019
15.	Payment of first instalment (10%) of Upfront Payment by the Preferred Bidder	T_0+41 T_0+127	Apr 15, 2019 July 10, 2019
16.	Issuance of letter of intent by Director, Mines / Concerned Deputy Commissioner	T_0+48 T_0+134	Apr 22, 2019 July 17, 2019
Stage II after Preferred Bidder obtains all necessary clearances/approvals from various government agencies/departments			

S.No	Event Description	Tentative Schedule	Date
1.	Applicable for mining lease only – submission of Performance Security and mining plan along with second instalment (10%) of Upfront Payment by the Preferred Bidder to become Successful Bidder.	T ₁	
2.	Issuance of order by Deputy Commissioner acknowledging as the Successful Bidder	T ₁ +10	
3.	Mine Development Production Agreement (MDPA) to be executed between Concerned Deputy Commissioner & Successful Bidder after payment of third instalment (80%) of Upfront Payment; mining lease to be executed by Concerned Deputy Commissioner. Successful Bidder to become holder of mining lease.	T ₁ +20	

CORRIGENDUM - 2

TENDER DOCUMENT

FOR

E- AUCTION FOR MINING LEASE

FOR

BHARNO STONE BLOCK

OF 6.86 Ha

VILLAGE - DOMBA

BLOCK – BHARNO

DISTRICT – GUMLA

DEPARTMENT OF MINES & GEOLOGY

DIRECTORATE OF MINES

GOVERNMENT OF JHARKHAND

Date & Time of Submission of Tender: June 12, 2019; 3 PM IST

Date & Time of Opening of Tender: June 13, 2019; 3 PM IST

Auction of **Bharno Stone Block-6.86 Ha.**

Tender No.- MSTC/RNC/DEPARTMENT OF MINES AND GEOLOGY/23/RANCHI/18-19/34969 dated March 05, 2019 was issued for grant of ML for **Bharno Stone Block-6.86 Ha.**

In line with provisions of Jharkhand Minor Mineral (Auction) Rules, 2017, Director, Mines hereby extend the date of tender process. Accordingly Tender Document issued on March 05, 2019 is being modified here under:

#	Description	Page- No.	Clause/ Para/ Section	Amendments/ Addition/ Modification/ Clarification/ Deletion	
1	Timetable	11	11	Amendment	The revised timetable is enclosed as Annexure-1 to this Corrigendum #2
2	Tender Process	6	6.1	Amendment	<p><i>To be read as</i></p> <p>Pursuant to sub-rule (3) of Rule 9 of the Auction Rules, the Bidders shall be provided a fixed period of 99 days to study the Tender Document and the bidding process shall commence only after such period of 99 days. Such period of 99 days would commence on March 05, 2019 and would end on June 12, 2019.</p> <p><i>In place of</i></p> <p>Pursuant to sub-rule (3) of Rule 9 of the Auction Rules, the Bidders shall be provided a fixed period of 13 days to study the Tender Document and the bidding process shall commence only after such period of 13 days. Such period of 13 days would commence on March 05, 2019 and would end on March 18, 2019</p>
3	Tender Process	7	8.1(A)(a)	Amendment	<p><i>To be read as</i></p> <p>In the first round, the Bidder shall be required to submit on or prior to 3:00pm (IST) on June 12, 2019</p> <p><i>In place of</i></p> <p>In the first round, the Bidder shall be required to submit on or prior to 3:00pm (IST) on March 18, 2019</p>

4	Format of Bid Security	25	Schedule I C(ii)(4)	Amendment	<p><i>To be read as</i></p> <p>This Guarantee shall be irrevocable and remain in full force for a period of 240 days from the Bid Due Date i.e. June 12, 2019</p> <p><i>In place of</i></p> <p>This Guarantee shall be irrevocable and remain in full force for a period of 240 days from the Bid Due Date i.e. March 18, 2019</p>
---	------------------------	----	---------------------	-----------	--

11 Timetable

The following timetable shall apply to the tender process. The timetable may be amended by the Director, Mines /Deputy Commissioner through issuance of an addendum to the Tender Document.

S.No	Event Description	Tentative Schedule	Date
Stage I – E-auction process for selection of Preferred Bidder			
1.	Publication of notice inviting tender in at least one English national newspaper and one Hindi newspaper and on the websites of Department and e- auction platform provider	T ₀	Mar 05, 2019
2.	Commencement of sale of Tender Document.	T ₀	Mar 05, 2019
3.	Last date for sale of Tender Document.	T₀+13 T ₀ +99	Mar 18, 2019 Jun 12, 2019
4.	Last date of receiving queries from Bidders	T ₀ +07	Mar 12, 2019
5.	Pre-bid conference.	T ₀ +09	Mar 14, 2019
6.	Last date for responses to queries by the Department	T ₀ +10	Mar 15, 2019
7.	Bid Due Date (Technical + initial price offer) by 3 PM	T₀+13 T ₀ +99	Mar 18, 2019 Jun 12, 2019
8.	Opening of the Technical Bids.	T₀+14 T ₀ +100	Mar 19, 2019 Jun 13, 2019
9.	Start date for examination of the Technical Bids	T₀+14 T ₀ +100	Mar 19, 2019 Jun 13, 2019
10.	Announcement of the Technically Eligible Bidders	T₀+24 T ₀ +112	Mar 29, 2019 Jun 25, 2019
11.	Training and mock-auctions for all the Technically Eligible Bidders on e-auction platform by the e-auction platform provider	T₀+27 T ₀ +114	Apr 01, 2019 Jun 27, 2019
12.	Opening of initial price offers of Technically Eligible Bidders	T₀+28 T ₀ +115	Apr 02, 2019 Jun 28, 2019
13.	Conduct of ascending forward electronic auction and submission of Final Price Offer on the electronic auction platform	T₀+37 T ₀ +119	Apr 11, 2019 July 02, 2019
14.	Announcement of Preferred Bidder	T₀+37 T ₀ +119	Apr 11, 2019 July 02, 2019
15.	Payment of first instalment (10%) of Upfront Payment by the Preferred Bidder	T₀+41 T ₀ +126	Apr 15, 2019 July 09, 2019
16.	Issuance of letter of intent by Director, Mines / Concerned Deputy Commissioner	T₀+48 T ₀ +133	Apr 22, 2019 July 16, 2019
Stage II after Preferred Bidder obtains all necessary clearances/approvals from various government agencies/departments			

S.No	Event Description	Tentative Schedule	Date
1.	Applicable for mining lease only – submission of Performance Security and mining plan along with second instalment (10%) of Upfront Payment by the Preferred Bidder to become Successful Bidder.	T ₁	
2.	Issuance of order by Deputy Commissioner acknowledging as the Successful Bidder	T ₁ +10	
3.	Mine Development Production Agreement (MDPA) to be executed between Concerned Deputy Commissioner & Successful Bidder after payment of third instalment (80%) of Upfront Payment; mining lease to be executed by Concerned Deputy Commissioner. Successful Bidder to become holder of mining lease.	T ₁ +20	

CORRIGENDUM - 2

TENDER DOCUMENT

FOR

E- AUCTION FOR MINING LEASE

FOR

BHARNO STONE BLOCK

OF 7.70 Ha

VILLAGE - DOMBA

BLOCK – BHARNO

DISTRICT – GUMLA

DEPARTMENT OF MINES & GEOLOGY

DIRECTORATE OF MINES

GOVERNMENT OF JHARKHAND

Date & Time of Submission of Tender: June 17, 2019; 3 PM IST

Date & Time of Opening of Tender: June 18, 2019; 3 PM IST

Auction of **Bharno Stone Block-7.70 Ha.**

Tender No.- MSTC/RNC/DEPARTMENT OF MINES AND GEOLOGY/25/RANCHI/18-19/34971 dated March 05, 2019 was issued for grant of ML for **Bharno Stone Block-7.70 Ha.**

In line with provisions of Jharkhand Minor Mineral (Auction) Rules, 2017, Director, Mines hereby extend the date of tender process. Accordingly Tender Document issued on March 05, 2019 is being modified here under:

#	Description	Page- No.	Clause/ Para/ Section	Amendments/ Addition/ Modification/ Clarification/ Deletion	
1	Timetable	11	11	Amendment	The revised timetable is enclosed as Annexure-1 to this Corrigendum #2
2	Tender Process	6	6.1	Amendment	<p><i>To be read as</i></p> <p>Pursuant to sub-rule (3) of Rule 9 of the Auction Rules, the Bidders shall be provided a fixed period of 104 days to study the Tender Document and the bidding process shall commence only after such period of 104 days. Such period of 104 days would commence on March 05, 2019 and would end on June 17, 2019.</p> <p><i>In place of</i></p> <p>Pursuant to sub-rule (3) of Rule 9 of the Auction Rules, the Bidders shall be provided a fixed period of 13 days to study the Tender Document and the bidding process shall commence only after such period of 13 days. Such period of 13 days would commence on March 05, 2019 and would end on March 18, 2019</p>
3	Tender Process	7	8.1(A)(a)	Amendment	<p><i>To be read as</i></p> <p>In the first round, the Bidder shall be required to submit on or prior to 3:00pm (IST) on June 17, 2019</p> <p><i>In place of</i></p> <p>In the first round, the Bidder shall be required to submit on or prior to 3:00pm (IST) on March 18, 2019</p>

4	Format of Bid Security	25	Schedule I C(ii)(4)	Amendment	<p><i>To be read as</i></p> <p>This Guarantee shall be irrevocable and remain in full force for a period of 240 days from the Bid Due Date i.e. June 17, 2019</p> <p><i>In place of</i></p> <p>This Guarantee shall be irrevocable and remain in full force for a period of 240 days from the Bid Due Date i.e. March 18, 2019</p>
---	------------------------	----	---------------------	-----------	--

11 Timetable

The following timetable shall apply to the tender process. The timetable may be amended by the Director, Mines /Deputy Commissioner through issuance of an addendum to the Tender Document.

S.No	Event Description	Tentative Schedule	Date
Stage I – E-auction process for selection of Preferred Bidder			
1.	Publication of notice inviting tender in at least one English national newspaper and one Hindi newspaper and on the websites of Department and e- auction platform provider	T_0	Mar 05, 2019
2.	Commencement of sale of Tender Document.	T_0	Mar 05, 2019
3.	Last date for sale of Tender Document.	T_0+13 T_0+104	Mar 18, 2019 Jun 17, 2019
4.	Last date of receiving queries from Bidders	T_0+07	Mar 12, 2019
5.	Pre-bid conference.	T_0+09	Mar 14, 2019
6.	Last date for responses to queries by the Department	T_0+10	Mar 15, 2019
7.	Bid Due Date (Technical + initial price offer) by 3 PM	T_0+13 T_0+104	Mar 18, 2019 Jun 17, 2019
8.	Opening of the Technical Bids.	T_0+14 T_0+105	Mar 19, 2019 Jun 18, 2019
9.	Start date for examination of the Technical Bids	T_0+14 T_0+105	Mar 19, 2019 Jun 18, 2019
10.	Announcement of the Technically Eligible Bidders	T_0+24 T_0+118	Mar 29, 2019 July 01, 2019
11.	Training and mock-auctions for all the Technically Eligible Bidders on e-auction platform by the e-auction platform provider	T_0+27 T_0+120	Apr 01, 2019 July 03, 2019
12.	Opening of initial price offers of Technically Eligible Bidders	T_0+28 T_0+122	Apr 02, 2019 July 05, 2019
13.	Conduct of ascending forward electronic auction and submission of Final Price Offer on the electronic auction platform	T_0+37 T_0+129	Apr 11, 2019 July 12, 2019
14.	Announcement of Preferred Bidder	T_0+37 T_0+129	Apr 11, 2019 July 12, 2019
15.	Payment of first instalment (10%) of Upfront Payment by the Preferred Bidder	T_0+41 T_0+136	Apr 15, 2019 July 19, 2019
16.	Issuance of letter of intent by Director, Mines / Concerned Deputy Commissioner	T_0+48 T_0+143	Apr 22, 2019 July 26, 2019
Stage II after Preferred Bidder obtains all necessary clearances/approvals from various government agencies/departments			

S.No	Event Description	Tentative Schedule	Date
1.	Applicable for mining lease only – submission of Performance Security and mining plan along with second instalment (10%) of Upfront Payment by the Preferred Bidder to become Successful Bidder.	T ₁	
2.	Issuance of order by Deputy Commissioner acknowledging as the Successful Bidder	T ₁ +10	
3.	Mine Development Production Agreement (MDPA) to be executed between Concerned Deputy Commissioner & Successful Bidder after payment of third instalment (80%) of Upfront Payment; mining lease to be executed by Concerned Deputy Commissioner. Successful Bidder to become holder of mining lease.	T ₁ +20	

CORRIGENDUM - 2

TENDER DOCUMENT

FOR

E- AUCTION FOR MINING LEASE

FOR

BIDRI BLOCK

OF 12.20 Acres

VILLAGE - BIDRI

BLOCK – RAJNAGAR

DISTRICT – SARAIKELA KHARSAWAN

DEPARTMENT OF MINES & GEOLOGY

DIRECTORATE OF MINES

GOVERNMENT OF JHARKHAND

Date & Time of Submission of Tender: June 19, 2019; 3 PM IST

Date & Time of Opening of Tender: June 20, 2019; 3 PM IST

Auction of Bidri Stone Block

Tender No.- MSTC/RNC/DEPARTMENT OF MINES AND GEOLOGY/27/RANCHI/18-19/34973 dated March 07, 2019 was issued for grant of ML for Bidri Stone Block

In line with provisions of Jharkhand Minor Mineral (Auction) Rules, 2017, Director, Mines hereby extend the date of tender process. Accordingly Tender Document issued on March 07, 2019 is being modified here under:

#	Description	Page- No.	Clause/ Para/ Section	Amendments/ Addition/ Modification/ Clarification/ Deletion	
1	Timetable	11	11	Amendment	The revised timetable is enclosed as Annexure-1 to this Corrigendum #2
2	Tender Process	6	6.1	Amendment	<p><i>To be read as</i></p> <p>Pursuant to sub-rule (3) of Rule 9 of the Auction Rules, the Bidders shall be provided a fixed period of 104 days to study the Tender Document and the bidding process shall commence only after such period of 104 days. Such period of 104 days would commence on March 07, 2019 and would end on June 19, 2019.</p> <p><i>In place of</i></p> <p>Pursuant to sub-rule (3) of Rule 9 of the Auction Rules, the Bidders shall be provided a fixed period of 12 days to study the Tender Document and the bidding process shall commence only after such period of 12 days. Such period of 12 days would commence on March 07, 2019 and would end on March 19, 2019</p>
3	Tender Process	7	8.1(A)(a)	Amendment	<p><i>To be read as</i></p> <p>In the first round, the Bidder shall be required to submit on or prior to 3:00pm (IST) on June 19, 2019</p> <p><i>In place of</i></p> <p>In the first round, the Bidder shall be required to submit on or prior to 3:00pm (IST) on March 19, 2019</p>

4	Format of Bid Security	25	Schedule I C(ii)(4)	Amendment	<p><i>To be read as</i></p> <p>This Guarantee shall be irrevocable and remain in full force for a period of 240 days from the Bid Due Date i.e. June 19, 2019</p> <p><i>In place of</i></p> <p>This Guarantee shall be irrevocable and remain in full force for a period of 240 days from the Bid Due Date i.e. March 19, 2019</p>
---	------------------------	----	---------------------	-----------	--

11 Timetable

The following timetable shall apply to the tender process. The timetable may be amended by the Director, Mines /Deputy Commissioner through issuance of an addendum to the Tender Document.

S.No	Event Description	Tentative Schedule	Date
Stage I – E-auction process for selection of Preferred Bidder			
1.	Publication of notice inviting tender in at least one English national newspaper and one Hindi newspaper and on the websites of Department and e- auction platform provider	T_0	Mar 07, 2019
2.	Commencement of sale of Tender Document.	T_0	Mar 07, 2019
3.	Last date for sale of Tender Document.	T_0+12 T_0+104	Mar 19, 2019 Jun 19, 2019
4.	Last date of receiving queries from Bidders	T_0+06	Mar 13, 2019
5.	Pre-bid conference.	T_0+08	Mar 15, 2019
6.	Last date for responses to queries by the Department	T_0+11	Mar 18, 2019
7.	Bid Due Date (Technical + initial price offer) by 3 PM	T_0+12 T_0+104	Mar 19, 2019 Jun 19, 2019
8.	Opening of the Technical Bids.	T_0+18 T_0+105	Mar 25, 2019 Jun 20, 2019
9.	Start date for examination of the Technical Bids	T_0+18 T_0+105	Mar 25, 2019 Jun 20, 2019
10.	Announcement of the Technically Eligible Bidders	T_0+28 T_0+123	Apr 04, 2019 July 08, 2019
11.	Training and mock-auctions for all the Technically Eligible Bidders on e-auction platform by the e-auction platform provider	T_0+33 T_0+124	Apr 09, 2019 July 09, 2019
12.	Opening of initial price offers of Technically Eligible Bidders	T_0+35 T_0+126	Apr 11, 2019 July 11, 2019
13.	Conduct of ascending forward electronic auction and submission of Final Price Offer on the electronic auction platform	T_0+39 T_0+130	Apr 15, 2019 July 15, 2019
14.	Announcement of Preferred Bidder	T_0+39 T_0+130	Apr 15, 2019 July 15, 2019
15.	Payment of first instalment (10%) of Upfront Payment by the Preferred Bidder	T_0+53 T_0+137	Apr 29, 2019 July 22, 2019
16.	Issuance of letter of intent by Director, Mines / Concerned Deputy Commissioner	T_0+57 T_0+144	May 03, 2019 July 29, 2019
Stage II after Preferred Bidder obtains all necessary clearances/approvals from various government agencies/departments			

S.No	Event Description	Tentative Schedule	Date
1.	Applicable for mining lease only – submission of Performance Security and mining plan along with second instalment (10%) of Upfront Payment by the Preferred Bidder to become Successful Bidder.	T ₁	
2.	Issuance of order by Deputy Commissioner acknowledging as the Successful Bidder	T ₁ +10	
3.	Mine Development Production Agreement (MDPA) to be executed between Concerned Deputy Commissioner & Successful Bidder after payment of third instalment (80%) of Upfront Payment; mining lease to be executed by Concerned Deputy Commissioner. Successful Bidder to become holder of mining lease.	T ₁ +20	