

**GOVERNMENT OF JHARKHAND
DEPARTMENT OF MINES & GEOLOGY
DIRECTORATE OF MINES**

Letter No:- 140

Date: 17/01/19

From,

Zeeshan Qamer, I.A.S
Director (Mines)

To,

M/s MSTC
BSNL Telephone Exchange
Sector- II, Dhurwa
Ranchi- 834004

Sub: Rescheduling of Timetable of Senha Stone Block- 9.30 Ha

Ref.: Notice No.- MSTC/RNC/DEPARTMENT OF MINES AND GEOLOGY/5/RANCHI/18-19/25359


Sir,

This is with reference to the e-auction of Senha Stone Block- 9.30 Ha. Timetable for the same has been revised and a Corrigendum regarding the same is attached along with this letter.

You are requested to upload the Corrigendum on MSTC website at the earliest.

Encl. Corrigendum - 2

Yours Sincerely,


(Zeeshan Qamer) 21.1.19
Director (Mines)

CORRIGENDUM - 2

TENDER DOCUMENT

FOR

E- AUCTION FOR MINING LEASE

FOR

SENHA STONE BLOCK

OF 9.30 Ha

VILLAGE - KORAMBE

BLOCK – SENHA

DISTRICT – LOHARDAGA

DEPARTMENT OF MINES & GEOLOGY

DIRECTORATE OF MINES

GOVERNMENT OF JHARKHAND

Date & Time of Submission of Tender: Jan 09, 2019; 3 PM IST

Date & Time of Opening of Tender: Jan 10, 2019; 3 PM IST

Auction of Senha Stone Block- 9.30 Ha

Notice No.- MSTC/RNC/DEPARTMENT OF MINES AND GEOLOGY/5/RANCHI/18-19/25359 dated December 14, 2018 was issued for grant of ML for Senha Stone Block- 9.30 Ha

In line with provisions of Jharkhand Minor Mineral Auction Rules, 2017, Director, Mines hereby extend the date of tender process. Accordingly Tender Document issued on December 14, 2018 is being modified here under:

#	Description	Page- No.	Clause/ Para/ Section	Amendments/ Addition/ Modification/ Clarification/ Deletion	
1	Timetable	11	11	Amendment	The revised timetable is enclosed as Annexure- 1 to this Corrigendum #2

11 Timetable

The following timetable shall apply to the tender process. The timetable may be amended by the Director, Mines /Deputy Commissioner through issuance of an addendum to the Tender Document.

S.No	Event Description	Tentative Schedule	Date
Stage I – E-auction process for selection of Preferred Bidder			
1.	Publication of notice inviting tender in at least one English national newspaper and one Hindi newspaper and on the websites of Department and e- auction platform provider	T ₀	Dec 14, 2018
2.	Commencement of sale of Tender Document.	T ₀	Dec 14, 2018
3.	Last date for sale of Tender Document.	T ₀ +24	Jan 07, 2019
4.	Last date of receiving queries from Bidders	T ₀ +04	Dec 18, 2018
5.	Pre-bid conference.	T ₀ +06	Dec 20, 2018
6.	Last date for responses to queries by the Department	T ₀ +10	Dec 24, 2018
7.	Bid Due Date (Technical + initial price offer) by 3 PM	T ₀ +26	Jan 09, 2019
8.	Opening of the Technical Bids.	T ₀ +27	Jan 10, 2019
9.	Start date for examination of the Technical Bids	T ₀ +27	Jan 10, 2019
10.	Announcement of the Technically Eligible Bidders	T ₀ +34 T ₀ +41	Jan 17, 2019 Jan 24, 2019
11.	Training and mock-auctions for all the Technically Eligible Bidders on e-auction platform by the e-auction platform provider	T ₀ +35 T ₀ +45	Jan 21, 2019 Jan 28, 2019
12.	Opening of initial price offers of Technically Eligible Bidders	T ₀ +38 T ₀ +47	Jan 23, 2019 Jan 30, 2019
13.	Conduct of ascending forward electronic auction and submission of Final Price Offer on the electronic auction platform	T ₀ +40 T ₀ +49	Jan 25, 2019 Feb 01, 2019
14.	Announcement of Preferred Bidder	T ₀ +40 T ₀ +49	Jan 25, 2019 Feb 01, 2019
15.	Payment of first instalment (10%) of Upfront Payment by the Preferred Bidder	T ₀ +52 T ₀ +59	Feb 04, 2019 Feb 11, 2019
16.	Issuance of letter of intent by Director, Mines / Concerned Deputy Commissioner	T ₀ +59 T ₀ +66	Feb 11, 2019 Feb 18, 2019
Stage II after Preferred Bidder obtains all necessary clearances/approvals from various government agencies/departments			

S.No	Event Description	Tentative Schedule	Date
1.	Applicable for mining lease only – submission of Performance Security and mining plan along with second instalment (10%) of Upfront Payment by the Preferred Bidder to become Successful Bidder.	T ₁	
2.	Issuance of order by Deputy Commissioner acknowledging as the Successful Bidder	T ₁ +10	
3.	Mine Development Production Agreement (MDPA) to be executed between Concerned Deputy Commissioner & Successful Bidder after payment of third instalment (80%) of Upfront Payment; mining lease to be executed by Concerned Deputy Commissioner. Successful Bidder to become holder of mining lease.	T ₁ +20	